A G. Contract No KRG3-0313TRN
ADOT ECS File No. JPA 02-200
Tracs No : H 4367 010/H 4367 01C
Project No : 387 PN 008

5yrltem No.. 12803

Section: State Route 387

Val Vista Road to Interstate 10 (1-10}

INTERGOVERNMENTAL AGREEMENT

AMONG
THE STATE OF ARIZONA,
PINAL COUNTY
AND
THE CITY OF CASA GRANDE

THIS AGREEMENT is entered into 4//7 /)7LC¢ /£ , 2003 pursuant to
Arizona Revised Statutes, Sections 11-951 through #954 amended between the STATE OF
ARIZONA, acting by and through its DEPARTMENT/OF TRANSPORTATION (the "State"), PINAL
COUNTY, acting by and through its BOARD OF SUPERVISORS (the County), and the CITY OF CASA
GRANDE, acting by and through its CITY COUNCIL (the City)

. RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter into this agreement
and has delegated to the undersigned the authority to execute this agreement on behalf of the State

2 The County is empowered by Arizona Revised Statutes Section 11-251 et seq. to enter into this
agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to
enter into this agreement and has authorized the undersigned to execute this agreement on behalf of the
County

3 The City is empowered by Arizona Revised Statutes Section 48-572 to enter into this agreement
and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter inte
this agreement and has authorized the undersigned to execute this agreement on behalf of the City

4 Incident to the State’s roadway reconstruction of State Route 387 (SR 387) from Val Vista Road
to Interstate 10 (1-10), the State, the County and the City desire to participate in the costs of design,
construction, construction engineering and maintenance, of a new warranted traffic signal at the four
legged intersection of SR-387 and Val Vista Road The State will be responsible for 50% of the estimated
cost for design, construction, and construction engineering of the warranted traffic signal. The County and
the City agree to split the cost for same of the warranted traffic signal in a ratio of 25% County and 25%
City In addition, the traffic study recommends the reconstruction of right turn lane improvements and
improvement of the storage capacity to the left turn lane on SR 387 All costs for design, construction and
construction engineering and administration associated with the right and left turn lane improvements on
SR 387, shall be the responsibility of each party’s jurisdiction
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5. The parties hereto agree, the State will include the installation of the warranted traffic signal, the
reconstruction of right turn lane improvements and improvement of the storage capacity fo the left turn
tanes on SR 387, into the State's existing construction project identified as 387 PN 006 H4367 01C, herein
referred to coliectively as the “Project”. The costs of the Project are prepared by the State in an estimate
and detailed on Exhibit A, attached hereto and made a part hereof.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

Il COST SUMMARY

The parties hereto acknowledge the following conditions:

i) The amounts referenced in this agreement are subject to change; i) the estimated amounts

can change substantially, and i) Al parties will perform their responsibilities consistent with the
agreement.
COST SUMMARY

ESTIMATED STATE CITY COUNTY

TOTAL

DESIGN COST $28,744.00 @ 50% $14,372.00 @ 25% $7,186.00 @ 25% $7,186.00
TRAFFIC SIGNAL $150,000.00 @ 50% % 75,000.00 @ 25% $37,500.00 @ 25% $37,500.00
TURN LANES $190,150.00 | Est. Actual % B86,735.00 | Est. Actual $38,043.00 | Est. Actual $65,372.00
TOTAL ESTIMATE $368,694.00 $176,107.00 $82,729.00 $110,058.00

. SCOPE OF WORK

2. The State will;

a. Be responsible for a lump sum amount of $14,372.00, which represents 50% of the design
cost for the traffic signal portion of the Project. Be responsible for an estimated $75,000.00 for the
construction, and construction engineering and administration of the traffic sighal portion of the Project.

b. Be responsible for an estimated $86,735.00 for the design, construction, and construction
engineering and administration costs of the right and left turn lane improvements on SR 387, as identified
in 1.4. and il. Cost Summary above.

¢. Upon execution of this agreement, invoice the County a lump sum amount of $7,186.00, {25%
participation of the design costs) for the traffic signal portion of the Project, an estimated $37,500.00 for
the construction and construction administration of the traffic signal portion of the Project and $65,372 00,
for design, construction, construction engineering and administration costs of the County's estimated
portion of the turn lane improvements on SR 387, as identified in 1.4. and . Cost Summary above, for a
total estimated invoice amount of $110,058.00.

d. Upon execution of this agreement, invoice the City a lump sum amount of §7,186 00, (25%
participation of the design costs) for the traffic signal portion of the Project, an estimated $37,500 .00 for
the construction and construction administration of the traffic signal portion of the Project and $38,043 .00,
for design, construction, construction engineering and administration costs of the City's estimated portion
of the turn lane improvements on SR 387, as identified in 14 and Il Cost Summary above, for a total
estimated invoice amount of $82,729 00.

e Obtain the necessary permits required to accomplish construction of the Project.
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f. Prepare to State standards, design pians, specifications and such other documents and
services required for construction bidding and construction of the Project. incorporate or resoive County's
and City's review comments

g. Call for bids and award one or more construction contract(s) to accompiish the Project,
administer same and make all payments to the contractor(s}. Confer with, and obtain written consent
from the County and the City on any Project related construction contract modifications. Be responsible
for any contractor claims for extra compensation due to delay for whatever reason, attributable to the
State

h.  Upon completion of all construction elements of the Project, invoice or reimburse each the
County and the City, for any difference between the amount paid by each, for construction and
construction engineering and administration, based on 25% of the actual costs of the traffic signal portion
of the Project, actual costs for the right turn lane improvements westbound and eastbound respectively on
Val Vista Road, and each parties' proportion share of any cost increases of the total Project

i, Upon compietion, approve and accept the Project on behalf of the parties hereto and provide
maintenance the roadway improvements of the Project inside the State's right-of-way and maintenance of
the traffic signal.

3. The County will:

a. Be responsible for a iump sum amount of $7,186.00, (25% participation of the design costs)
for the traffic signal portion of the Project, an estimated $37,500.00 for the construction and construction
administration of the traffic signal portion of the Project and an estimated $65,372.00, for design,
construction, construction engineering and administration costs of the County's estimated portion of the
turn lane improvements on SR 387 (east leg of Val Vista Road), as identified in | 4. and ll. Cost Summary
above, for a total estimated invoice amount of $110,058 .00.

b. Within 30 days of execution of this agreement, receipt of an invoice and with assistance from
the State’s Confract Accounting representative, establish an account and deposit the amount of
$110,058.00 with the State Treasurer's office, for the County's estimated cost participation for the Project.
The final amount of the County's participation shali be determined upon completion of construction.

¢ Review the Project design documents and provide commentis,

d. Be responsible for acquiring all necessary rights of way for the Project work required on the
east leg of Val Vista Road.

e. Be responsible for its proportionate share of Project costs, if the actual costs incurred by the
State exceeds the amount of the County’s remittance of $110,058.00 and for any contractor claims for
extra compensation due to delays or whatever reason, atiributable to the County. Reimburse the State
within 30 days after receipt of an invoice, based on the contractor’s final pay estimate, if applicable.

f.  Upon compietion and acceptance of the Project by the State, maintain the roadway
improvements of the Project completed inside County’s rights of way at no further cost to State

4 The City will:

a.  Be responsible for a lump sum amount of $7,186.00, (25% participation of the design costs)
for the traffic signal portion of the Project, an estimated $37,500.00 for the construction and construction
administration of the traffic signal portion of the Project and 338,043.00, for design, construction,
construction engineering and administration costs of the City's estimated portion of the turn lane
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improvements on SR 387 (west leg of Val Vista Road), as identified in 1.4 and Il. Cost Summary above,
for a total estimated invoice amount of $82,729.00.

b.  Within 30 days of execution of this agreement, receipt of an invoice and with assistance from
the State's Contract Accounting representative, establish an account and deposit the amount of
$82,729.00with the State Treasurer's office, for the City's estimated cost participation for the Project The
final amount of the City's participation shall be determined upon completion of construction.

c. Review the Project design documents and provide comments.

d. Be responsible for acquiring all necessary rights of way for the Project work required on the
west leg of Val Vista Road.

e Be responsible for its proportionate share of the Project costs, if the actual costs incurred by
the State exceeds the amount of the City's remittance of $82,729.00 and for any contractor claims for
extra compensation due to delays or whatever reason, atlributable to the City. Reimburse the State
within 30 days after receipt of an invoice, based on the contractor’s final pay estimate, if applicable.

f. Upon completion and acceptance of the Project by the State, agree to provide electric power
to the traffic signal, and maintain the roadway improvements of the Project completed inside City's rights
of way, at no further cost to Stale.

IV, MISCELLANEOUS PROVISIONS

1. This agreement shall remain in force and effect until completion of said Project and payments;
provided, however, that this agreement, except any provisions herein for maintenance and electrical
energy, which shall be perpetual, may be canceled at any time prior to the advertisement of the Project's
construction contract, with thirty days written notice to the other party.

2. It is understood and agreed to by the parties herein, shouid the County or the City cancel this
agreement as above written, that the County and the City will each be responsible for all costs incurred by
the State up to the time of cancellation.

3. In the event there are changes in the scope of the work, extra work, or changes in the planned
work covered by this agreement, a modification to this agreement in the form of a Construction Change
Order issued by State’s Resident engineer, signed by representatives of the parties hereto is required
prior to the start of work on said changes or additions.

4. This agreement shall become effective upon filing with the Secretary of State.

5 This agreement may be canceled in accordance with Arizona Revised Statutes Section 38-511.

6 The provisions of Arizona Revised Statutes Section 35-214 are applicable to this contract.

7. Inthe event of any controversy which may arise out of this agreement, the parties hereto agree to
abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes Section
12-1518.

8 Al notices or demands upon any party to this agreement shall be in writing and shall be delivered
in person or sert by mail addressed as follows:
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Arizona Department of Transpertation Pinal County City of Casa Grande
Joint Project Administration County Manager City Manager
205 South 17 Avenue, Mail Drop 616E PO Box 827 510 E. Florence Boulevard
Phoenix, AZ 85007 Florence, AZ 85232 Casa Grande, AZ 85222
FAX: 602-712.7424

9.

Attached hereto and incorporated herein is the written determination of each party’s legal

counse! that the parties are authorized under the laws of this state to enter into this agreement and that
the agreement is in proper form.

IN WITNESS WHEREOQF, the parties have executed this agreement the day and year first above written

PINAL COUNTY, ARIZONA CITY OF CASA GRANDE, ARIZONA
By Y ( m

"/z/i/?ﬁg\ By
SANDIE SMITH  \

Chairwoman, Board of Supervisors

KENNETH W. BUCHANAN
City Manager
ATTEST

ATTEST
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By
. ‘B-ftbﬁm Project Manager/Section / Date
M\Aﬁ Deputy-State Engineer

By &ﬂg%b\&fm“gg

MICHAEL P. MANTHEY, P E. \

State Traffic Engineer

G:02-200-SWPM-Pinal Cnty-Casa Grande
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RESOLUTION NO. 3263

A RESOLUTION OF THE COUNCIL OF THE CITY OF CASA GRANDE,
ARIZONA, AUTHORIZING AN INTERGOVERNMENTAL AGREEMENT
WITH ARIZONA DEPARTMENT OF TRANSPORTATION AND PINAL
COUNTY FOR THE PURPOSE OF BUILDING A SIGNAL AT VAL VISTA
BOULEVARD AND PINAL AVENUE; AUTHORIZING EXPENDITURE OF
PUBLIC FUNDS IN AN AMOUNT NOT TO EXCEED 582,729 00; AND
AUTHORIZING EXECUTION OF THE AGREEMENT.

NOW, THEREFORE, BE IT RESOLVED THAT the Mayor and Council of the City of
Casa Grande authorize the following:

1 Entry into an intergovernmental agreement with Arizona Department of
Transportation and Pinal County (identified in City records as C.G. Contract No.
103-4 'y for the purpose of building a signal at Val Vista Boulevard and Pinal

- Avenue;
2. 7 Authorizing the expenditure of public funds in an amount not to exceed $82,729.00;
and
3 Execution of the above-referenced document by the City Manager.

' PASSED AND ADOPTED by the Mayor and Council of the City of Casa Grande,_
Arizona, this21st day of Jamuary o003,

Mayor
ATTEST: )
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AGENDA FORM CC:Kathy Borquez ...

FOR,
PINAL COUNTY BOARD of SUPERVISORS

Budgeted: NA Competitive negotiations (PC1-347 D) WA
Generates Revenue for County: NA Two step competitive negotiation (PC1-347 D2) N/A
Revenue Generaled: NA Review of Qualifications (PC1-34703) NIA
Uses County Funds: Yes Multi step seated bidding (PC1-326) N/A
Source of Funds: Road Tax District 3 Intergovernmental Agreement (PC1-1003} JPA 02-200
Cost to County: $110,058.00 {estimaled) Competitive sealed proposais RFP (PC1-328) NJA
Reduces/Contains: NA Expenditures for County: Other {PC1-) N/A

Expenditure Reduced: /Contained: NA

1. REQUESTED BY:
Fund Nex: Dept No: 02134 Dept. Name: Public Works Director: Robert M. Davis

WMW

2. BRIEF DESCRIPTION OF AGENDA ITEM AND REQUESTED BOARD AcTion: CONSENT ITEM:
Discussion/Approval/Disapproval of Resolution No authorizing Pinal County o enter into
Intergovernmental Agreement JPA 02-200 with the State of Arizena, Department of Transportation, and the City of Caza
Grande, for the purpose of defining responsibitities for the design, construction and construction administration of the
warranted traffic signal and design, construction, construction engineering and administration costs of the turn lane
impraovements on SR 387 and Val Vista Road in Pinal County {Robert M Davis)

-—  ¥¥——

3. MOTION: itis moved that the Pinal County Board of Supervisors ... CONSENT ITEM: Approve Resolution
No authorizing Pinal County to enter into Intergovernmental Agreement JPA 02-200 with the
State of Arizena, Department of Transportation, and the City of Casa Grande, for the purpose of defining responsibilities for
the design, construction and construction administration of the warranted traffic signal and design, construction, construction
engineering and administration costs of the turn lane improvements on SR 387 and Val Vista Road in Pinal County (Robert

M Davis)
a ARTMENT: Contract #GA0323 7 ASSISTANT COUNTY MANAGER:
et A t&m 5/5 /o2 —
Action recommended by Robert M. Davig, Diséctor Date Approve D Disapprove D
5. GRANTS AND CONTRACTS ADMINISTRATOR: B. PURCHASING DEPARTMENT:

Date

Approve D Disapprove D

9. FINANCE OFFICE:

E Date
Apfiroved as to form and within the powers and Approve Disapprove

~_duthority granted under th¢ laws of the State of l:] ]:]

" Arizona to the Pinal County Board of Supervisors.

10. COUNTY MANAGER:

APPROVE l:] DISAPPROVE D

11. BOARDOF VISORS: ;
Action Taken: Approve

CHAIRMAN:

Date

CLERK OF THE BOARD: 7 Uy S- - 03
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APPROVAL OF THE CITY OF CASA GRANDE ATTORNEY

| have reviewed the above referenced proposed intergovernmental agreement, between the
DEPARTMENT OF TRANSPORTATION, INTERMODAL TRANSPORTATION DIVISION, and the
CITY OF CASA GRANDE and declare this agreement to be in proper form and within the powers
and authority granted to the City under the laws of the State of Arizona. No opinion is expressed

as to the authorily of the State to enter into this agreement.

DATED this._ A day of / 2 , 2003

%f% Lgelo.

City Attorney
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APPROVAL OF THE PINAL COUNTY ATTORNEY

I have reviewed the above referenced proposed intergovernmental agreement, between
the DEPARTMENT OF TRANSPORTATION, INTERMODAL TRANSPORTATION DIVISION,
and PINAL COUNTY and declare this agreement to be in proper form and within the powers and

authority granted to the County under the laws of the State of Arizona

A .
Y p o
DATED this _ e’ dayoi__ 778 ¥ 2003

.\-‘-‘ g
)(: f . 47 g County Attorney /



When recorded return to:

The Clerk of the Board of Supervisors
Pinai County Board of Supervisors

P. 0. Box 827

Florence, AZ 85232

RESOLUTION NO. 0 53[03~3£A 02~ 500

RESOLUTION OF THE PINAL COUNTY BOARD OF SUPERVISORS
AUTHORIZING PINAL COUNTY TO ENTER INTO INTERGOVERNMENTAL
AGREEMENT JPA 02-200 WITH THE STATE OF ARIZONA, ACTING BY AND
THROUGH ITS DEPARTMENT OF TRANSPORTATION, AND THE CITY OF
CASA GRANDE, ACTING BY AND THROUGH ITS CITY COUNCIL, FOR THE
PURPOSE OF DEFINING RESPONSIBILITIES FOR THE DESIGN,
CONSTRUCTION AND CONSTRUCTION ADMINISTRATION OF THE
WARRANTED TRAFFIC SIGNAL AND DESIGN, CONSTRUCTION,
CONSTRUCTION ENGINEERING AND ADMINISTRATION COSTS OF THE
TURN LANE IMPROVEMENTS ON SR 387 AND VAL VISTA ROAD IN PINAL
COUNTY

WHEREAS, Pinal County is empowered by A.R.S. § 11-251 and § 11-951 et seq.
to enter into Intergovernmental Agreement JPA 02-200; and,

WHEREAS, Pinal County desires to participate in the design and construction of
a new warranted traffic signal at the intersection of SR 387 and Val Vista Road and turn
lane improvements on SR 387 (east leg of Val Vista Road) and establishes Pinal
County’s cost share at $110,058.00; and,

WHEREAS, the undersigned has determined it is in the best interest of Pinal
County for the safety and benefit of the citizens of Pinal County to enter into
Intergovernmental Agreement JPA 02-200.

THEREFORE, BE IT RESOLVED: Pinal County is hereby authorized to enter
into Intergovernmental Agreement JPA 02-200 with the State of Arizona, by and through
its Department of Transportation and the City of Casa Grande, acting by and through its
City Council, for the design and construction of a new warranted traffic signal at the
intersection of SR 387 and Val Vista Road and turn lane improvements on SR 387 (east
leg of Val Vista Road) and established Pinal County’s cost share at $110,058.00.



PASSED AND ADOPTED this 2/ot day of %%a,m 2003,
by the PINAL COUNTY BOARD OF SUPERVISORS.

4
- \
A \ M‘l ‘ m hd&

4 Chalrmam of the Board

ATTEST:

"#Gj &-n gfz;wo—m&‘ 7L9>

‘@epwt% Clerk of the Board
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OFFICE OF THE ATTORNEY GENERAL CIVIL DIVISION

STATE OF ARIZONA TRANSPORTATION SECTION
TERRY GODDARD WRITER'S DIRECT LINE 602 542 8855
ATTORNEY GENERAL

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR03-0313TRN (JPA 02-200), an Agreement between public
agencies, has been reviewed pursuant to AR.S. § 11-852, as amended, by the Undersigned
Assistant Attorney General who has determined that it is in the proper form and is within the
powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining Parties, other than the
State or its agencies, to enter into said Agreement.

DATED July 1, 2003.

TERRY GODDARD
Attorney General

W7 = e T aa b
JEFEREY T.'MURRAY J
Assistant Attorney Genéral
Transportation Section

/ss

att.

1275 WEST WASHINGTON, PHOENIX, ARIZONA 85007-2926 + PHONE 602.542.1680 » Fax 602.542.3646



